

Glenview Park District
 Park Center - HVAC Replacement Project
 2400 Chestnut Ave.
 Glenview, Illinois 60026

Bid Opening - RESULTS
 Thursday November 29, 2018 @ 1:30 pm

Contractor	10% Bid Bond	Form of Proposal	Contractor's Certification	References	Addenda	Owners Roofing Co.	Owners Control Co.	Owners T & B Co.	Owners FA Co.	Base Bid	Alternate M-1
R.J. Olmen	x	x	x	x	x	x	x	x	x	\$457,700.00	(\$8,000.00)
F. E. Moran	x	x	x	x	x	x	x	x	x	\$484,000.00	(\$15,000.00)
Oak Brook Mechancial	x	x	x	x	x	x	x	x	x	\$485,000.00	(\$13,000.00)
Amber Mechanical	x	x	x	x	x	x	x	x	x	\$459,000.00	(\$27,000.00)
MG Mechanical	x	x	x	x	x	x	x	x	x	\$454,103.00	(\$15,000.00)
Monaco Mechanical	x	x	x	x	x	x	x	x	x	\$541,600.00	(\$48,800.00)
All Chicago, Inc.	x	x	x	x	x	x	x	x	x	\$516,000.00	\$14,000.00
Voris Mechanical	x	x	x	x	x	x	x	x	x	\$458,200.00	\$21,800.00

Apparent Base Bid - Low Bidder

Apparent Base Bid w / M-1 Deduct - Low Bidder

Alternate M-1: RTU #8 to reuse existing roof opening with custom made curb vs. relocation to setting on roof. Alternate M-1 was accepted. Final project cost: \$432,000.00
--